Government of India
Department of Atomic Energy
Bhabha Atomic Research Centre
Nuclear Recycle Board

NOTICE INVITING e-TENDER

TENDER NOTICE NO :FF-INRP (0)/GEN/07/Maint./Mech./2021-22/135 Date:19.05.2022

1.

On line item rate tender in two parts i.e. Part A — Documents related to eligibility criteria and

Part B — Financial Bid are hereby invited through e-Tendering mode on behalf of the President
of India by. General Manager , Nuclear Recycle Board, Bhabha Atomic Research Centre for
the following work from eligible bidderson approved list of CPWD, MES Railways, State PWDs
Public Sector Undertakings of Central or State Governments/ Central Autonomous bodies or
those having adequate experience and capabilities to execute similar works of such

magnitude.

Vi)
vii)

viii)

Name of Work : Annual Contract for Preparation of Civil drawings for FFF-INRP

Project Execution as per Annexure-A.

Location of Work . FF-INRP(O),NRB,BARC,Tarapur
Estimated Cost : Rs. 20,65,000/- (Rs. Twenty lakh sixty-five thousand only)

Earnest Money  Rs. 41,300/-
Deposit (EMD)

Earnest Money in original to be submitted preferably in the form of Fixed Deposit
Receipt issued by Scheduled Bank / Demand Draft / Banker's Cheque of a Scheduled
Bank, issued in favour of Pay and Accounts Officer, PREFRE BARC, Tarapur payable
at Boisar, Maharashtra.

A part of Earnest Money is acceptable in the form of Bank Guarantee also. In such
case minimum 50% of the Earnest Money or 20.00 Lakhs, whichever is less, shall be
in the form prescribed above and balance can be accepted in the form of Bank
Guarantee issued by a Scheduled Bank as per Appendix ‘A’ of Tender Part ‘A’. The
bank guarantee submitted as a part of Earnest Money Deposit shall be valid for a
period of six months or more from the date of submission of the tender. The Earnest
Money deposited along with the bid shall be returned after receiving the Performance
guarantee (after confirmation).

Cost of Tender Document  : Nil

Tender Processing Fee : Rs.0/-

Period of completion . 12 (Twelve) months

Dates of availability of : From 25-05-2022 (10.00 Hrs.) to till the last date and
Documents for download time  of  submission  of  online  bidon

websitehttps://eprocure.qov.in//eprocure/app.NIT s
also available on website www.barc.gov.in for view
only.
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http://www.barc.gov.in/

Xi)

xii)

Date & Location of Pre-bid . The biddersare requested to send their Pre-bid queries
meeting by email not later than 28/05/2022. Pre-Bid meeting will
be held through video conferencing on 30/05/2022 at
13.00 HRS. Link for the meeting will be shared in reply
to pre-bid query through email. The Pre-Bid meeting

clarifications will be uploaded
inhttps://eprocure.gov.infeprocure/app  website by
31/05/2022

Period for online submission . From 25/05/2022 (12.00Hrs.) to 01/06/2022 (18.00

of tenders Hrs.)

Date and time of online . 02/06/2022 (15:00 Hrs.)

opening of Part A

Date of opening of Part B of : Wil be notified at a later date on

qualified bidders https://eprocure.gov.in/eprocure/app.

Information, Eligibility Criteria, Conditions and Instructions

Information:

2.

Tender document is prepared in two parts viz. Part ‘A’ (Documents related to eligibility criteria)
and Part ‘B’ (Financial Bid). Part ‘A’ consists of Documents related to eligibility criteria viz.

Section | — Notice Inviting e — Tender (English & Hindi versions), Section Il — Form of
Agreement and General Rules and Directions for the guidance of bidders, Memorandum,
Section Ill — General Conditions of Contract, Additional conditions, Section IV — Special

Instructions to bidders, Section V — Technical Specifications, Section VI — List of Tender
Drawings, Section VIl — Proforma of Schedules. Part ‘B’ (Financial bid) consists of Schedule
‘A’ — Schedule of Quantities and Rates.

The bidders must have Class-Ill digital signature certificate.To participate in the tender,
Prospective Bidders are required to Login in the Home page of the website
https://eprocure.gov.in/eprocure/app with their User ID / Password and Class Il Digital
Signature Certificate.

Prospective Bidders are required to download the excel format Price Bid and fill the excel
documentand upload the same without renaming it. Please refer Help Manual for submission
of Tender / contact Help Desk as per NIT.

A set of tender drawings (Section VI) for the mentioned works will be made available to the
bidder only for inspection in the office of ED,FF,& QAGM FF-INRP(O),Fuel
Fabrication,NRB,BARC,Tarapur,Ghivali-401502,Maharashtra. up to a working day before the
last day of submission of tender and bidders, if required can come personally to study the
drawings and the same shall not be available on the website.

Prospective bidder or his authorized representative shall bring photo identification like
Passport, Voter’s Identity Card, Driving License; PAN card for entry into BARC premises which
is a restricted place. Prior intimation on phone or email shall have to be taken by the bidder so
as to arrange entry to NRB, BARC, Tarapur.
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All the above documents will form part of Agreement after award of work to the successful
bidder.
Initial Eligibility Criteria:

3. The bidder should have the following:

(a) Registration in Appropriate Class of bidders, if any.

(b) Bank Solvency Certificate of a Scheduled Bank for a minimum of Rs. 8,26,000/- and should
not be older than one year from the date of opening of tender.

(c) Average Annual Financial Turnover should be at least Rs 20,65,000/-, during the
immediate last three consecutive financial years ending 31*March 2021 This should be
duly audited by a registered Chartered Accountant (Scan copy of certificate from Chartered
Accountant to be uploaded).Year in which no turnover is shown, would also be considered
for working out the average.

(d) Should not have incurred any loss in more than two years during last five years ending 31
March 2021.This should be duly certified and audited by registered Chartered Accountant.

(e) Carried out similar works during last 7 years.

(f) The bidder should own constructions equipmentas per list required for the proper and
timely execution of the work. Else, he should certify that he would be able to manage the
equipment by hiring etc. and submit the list of firms from whom he proposes to hire.

(g) The bidder should have sufficient number of Technical and Administrative employees for
the proper execution of the contract.

(h) Copy of valid GST Registration Certificate.

(i) Copy of Permanent Account Number (PAN) Card.

() PF Registration Number.

(k) TDS Certificate for proof of value of work executed for various clients.

() Bidder shall furnish a declaration that he has not been debarred from tendering by any
Govt. Department /Public Sector Enterprise in last 7 years. In case the bidder is debarred,
they should declare the details of debarment and submit copy of the order of debarment.
The competent authority will decide on qualification of the bidder based on the merits of
the case.

(m) Experience of having successfully and satisfactorily completed similar works in all respect

(based on certification of performance as main contractor by client of the works) during last
Seven (07) years endingthe previous day of last date of submission of tender. Works in
Joint Ventures shall not be considered.

(n) The bidder should be “Class-l Local Supplier” as defined in Public Procurement
(Preference to Make in India), Order-2017, Order No. “P-45021/2/2017-B.E. —Il, Revision,
dated 16/09/2020 and as amended from time to time.

4. The bidder should have satisfactorily completed (based on certification of performance by client of
the works)
)] 3 (Three) similar works, each of value not less than 40% (Rs.8,26,000/-) of the
estimated cost, or
i) 2 (Two) similar works, each of value not less than 60% (Rs. 12,39,000/-) of the
estimated cost, or
iii) 1 (One)similar work of value not less than 80% (Rs.16,52,000/-) of estimated cost
iv) In case the estimated cost is more than 20 Crore, in addition to the above, one
completed work of any nature (either part of above works or a separate one)
costing not less than the amount equal to 40% of the estimated cost with some
Central Government Department/State Government Department/Central
Autonomous Body/State Autonomous Body/Central Public Sector
undertaking/State Public Sector Undertaking/ City Development Authority/
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Municipal Corporation of City formed under any Act by Central/State Gov.
and published in Central/State Gazette

during the last 7 (Seven) years ending onthe previous day of last date of submission of tenderand
if the eligible similar works are not carried out in Central Government Department / State
Government Department / Public Sector Undertaking of Central or State Governments / Central
Autonomous Bodies, TDS certificates should be produced by bidder for the same.
For the purpose, ‘cost of work’ shall mean gross value of the completed work including the cost
of materials supplied by the Govt./ Client, but excluding those supplied free of cost. For the
purpose of this clause, ‘Similar Work’ means “Onsite Preparation of Drawings Documents
And Computer Operation” The similar works should be a work executed in India. The value
of joint venture work is not acceptable.

The value of executed works shall be brought to the current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of completion to
the last date of submission of bid.

The bidding capacity of the bidder applicable should be equal to or more than the estimated
cost of the work put to tender.The bidding capacity shall be worked out the following formula:

Bidding Capacity=[AXNx 2]-B
Where,

A = Maximum turnover in works executed in any one year during last five years taking into
account the completed as well as works in progress. The value of completed works shall
be bought to current costing level by enhancing at a simple rate of 7% per annum.

N = Number of years prescribed for completion of work for which bids have been invited.

B= Value of existing commitments and on-going works to be completed during the period of
completion of work for which bids have been invited.

Even though any bidder may satisfy the above requirements, he would be liable to

disqualification, if:

(@ bidder has made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures required in the eligibility criteria
document,

(i) bidder has record of poor performance such as abandoning work, not properly
completing the contract or financial failures/weaknesses etc.

(iii) bidder has involved in any malpractices or fraudulent activities with the purpose of
getting an unfair advantage.

(iv) If any adverse input received against bidder from DAE Security.

Bidder should be a registered firm/company in India. Joint ventures and/or Consortiums are
not acceptable.

Conditions:

10.

After opening of Part A’ of tender Competent Authority may constitute an inspection team
which may visit selected work sites of ongoing / completed works of the biddersto evaluate the
capability of the bidders based on the following:-

a) Financial capability and their turnover during the last 5 years.

b) Technical capabilities of the company in the light of subject work.

c) Nature of works executed by the bidder during last 7 years.

d) Organizational structure of the company.

e) Necessary Resource required by company to carry out the subject work.
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11.

12.

13.

14.

15.

16.

f) Time & quality consciousness.

g) Tendency of the company with regard to making extraneous claims and disputes.

h) Site planning ability.

i) Tendency of the company to award the work on back to back / subletting.

J) Nature of debarment of the bidder (if any) by any government department/public sector
enterprises

Evaluation of documents related to eligibility criteria: This will be done in line with Annexure-1
of Appendix-20 of CPWD Works Manual 2014 before opening the financial bid based on
eligibility criteria referred in NIT.

Financial evaluation of bids: The date of opening of Financial Bid shall be conveyed to the
bidders whose Part-A (Documents related to eligibility criteria) is found satisfactory to the
department and Part-B (Financial Bid) of such bidders only shall be opened.

The estimated cost of work indicated is only approximate and the contractor shall workout the
rates in detail.

The applicant should also produce an affidavit in original before opening of Part-B in the
following format on Rs.100 stamp paper attested by a Public Notary:

“I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. We confirm that the company is not under
liquidation. Further we have understood that, if such a violation comes to the notice of
Department, then I/We may be debarred for tendering in NRB, BARC Contracts in future.”
Also,

“I have read the clause in Annexure-I regarding restrictions on procurement from a bidder of a
country which shares a land border with India and on sub-contracting to contractors from such
countries; | certify that this bidder is not from such a country or, if from such a country, has
been registered with the Competent Authority and will not sub-contract any work to a contractor
from such countries unless such contractor is registered with the Competent Authority. | hereby
certify that this bidder fulfils all requirements in this regard and is eligible to be considered.
(Where applicable, evidence of valid registration by the Competent Authority shall be
attached.)”

No modifications in the tender shall be allowed after opening Part ‘A’

Tenders with any condition including conditional rebate shall be rejected. However, tenders
with unconditional rebate will be accepted.

If any information furnished by the applicant is found to be incorrect, they shall be liable to be
debarred from tendering/ taking up works in BARC in future and the Government shall without
prejudice to any right or remedy, be at liberty to forfeit the Earnest Money absolutely. Further,
if such a violation comes to the notice of Department before start of the work, the Engineer-in-
charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

The time allowed for carrying out the work will be reckoned from the 15" day from the date of
issue of work order or actual date of start of work whichever is earlier.

Tender shall be kept valid for 120. days from the Last date of closing of online submission of
tenders. If any bidder withdraws his tender within the validity period and before award of work
whichever is earlier or makes any modifications in the terms and conditions of the tender which
are not acceptable to the department, then the Government shall without prejudice to any right
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17.

18

19.

20.

21.

22.

23.

24.

25.

or remedy, be at liberty to forfeit 50% (Fifty Percent) of the Earnest Money absolutely. Further,
the bidder shall not be allowed to participate in the re-tendering process of the work.

In case the last date opening of tender is declared as holiday, the date shall be treated as
postponed to the next working day, correspondingly.

The prospective bidder should upload scanned copy of the EMD documents such as
FDR/DD/BC/BG as described in 1(iv) and original(s) shall be submitted at the office of ED,
FF&QA,FF-INRP(O),Fuel Fabrication,NRB,BARC, Tarapur,Ghivali-
401502,Maharashtra.before opening of Part-B failing to which the tender will be rejected.

The Security Deposit at 2.5% of gross amount of the bill shall be deducted from each running
bill as well as final bill of the contractor till the sum deducted will amount to Security Deposit of
2.5% of the tendered value of the work.

The Security Deposit will also be accepted in the form of Demand Draft/Banker's Cheque from
Scheduled Bank. Fixed Deposit Receipt of a Scheduled Bank will also be accepted.

In addition, the contractor shall be required to deposit an amount equal to 3% of the tendered
value of the contract as performance guarantee in the form of Demand Draft / Fixed Deposit
Receipt / Bank Guarantee / Banker’s Cheque from Scheduled bank to be submitted within 15
days from the date of issue of work order or before commencement of work whichever is
earlier.

If the successful bidder, fails to furnish the prescribed performance guarantee within 15
days(and subject to grace period mentioned in Schedule F) from the date of issue of work
order or before commencement of work, whichever is earlier, the department (BARC) shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely without any notice.

The acceptance of tender shall rest with department which does not bind itself to accept the
lowest tender and reserves to itself the authority to reject or all of the tenders received, without
assigning any reason. All tenders in which any of the prescribed conditions are not fulfilled or
incomplete in any respect are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
bidders who resort to canvassing will be liable for rejection.

The department reserves the right to accept the whole or only part of the tender and the bidder
shall be bound to perform the same at the rates quoted.

i) Quoted rates shall be inclusive of GST and shall be payable by the bidder and NRB,
BARC will not entertain any claim whatsoever in this respect. The biddershould be
registered under Goods & Service Tax (GST) and GST as applicable as per extant
order on the work shall be paid by the contractor to concerned tax authorities.

1)) Labour welfare cess,if applicable, shall be recovered from each bill paid to the
contractor.
iii) Income tax, GST TDS and any other tax as applicable shall be deducted from each bill

paid to the contractor.
iv) All the workers are to be paid applicable minimum wages.
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26.

V) The bidder should be registered under EPF and ESIC. The contractor shall pay EPF
and ESIC of contract workers to concerned Agencies. EPF and ESIC (employer’s
contribution in both) shall be reimbursed by the Department after satisfying that it has
been actually and genuinely paid by the contractor. The bidder should not consider
EPF and ESIC in his rates.

The successful bidder whose tender is accepted will be required to obtain Police
Verification Certificate (PVC) issued by Police Department at his own cost for all his
workmen i.e. Engineers, Supervisors and Labourer’s to work inside BARC

In case of receipt of any adverse character and antecedent remarks / notification against the
Contractor/ Company / firm / proprietor and / or his contract personnel, consequent to the
security vetting, BARC reserves absolute right to terminate the contract forthwith without
assigning reason/ show cause notice. Under the circumstance the Contractor will have no right
to claim good any losses / liability that may be incurred as consequence to the above action
initiated by BARC. BARC also reserves the right to forfeit in part/full performance security and/
or security deposit in possession of the Government for failure on the part of the contractor to
abide / adhere to the Security instruction issued by DAE / BARC from time to time.

Instructions:

27.

28.

29.

30.

31.

The bidder should be registered with https://eprocure.gov.in/eprocure/app Those bidders not
registered on the website mentioned above, are required to get registered. If needed, they can
be imparted training for online bidding process as per details available on the website.

Tenders will be received online up to time & date as mentioned above. Part A will be opened
on the time & date as mentioned above. After opening of Part A, for evaluation, the bidder’s
ongoing / completed work sites & offices may be visited. The documents related to eligibility
criteria will be evaluated and accordingly bidders will be qualified. Qualified bids shall then be
opened at notified date and time. Date of opening of Part ‘B’ (Financial Bid) will be intimated
to all bidders by email.

The bidder can login and see the status of Bids after opening.

Bidder must ensure to quote rate of each item. The Financial bid is provided as
BoQ_NIT135.xls along with this tender document at https://eprocure.gov.in/eprocure/app.
Bidders are advised to download this BoQ_ NIT135.xls as it is and quote their rates in the
permitted (unprotected) cells which appears in different colour and other details (such as name
of the bidder). No other cells should be changed. Once the details have been completed, the
bidder should save it and submit it online, without changing the filename. Bidder shall not
tamper / modify downloaded price bid template in any manner. If any cell is left blank and
no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO).

List of Documents to be scanned from original & uploaded within the period of bid submission
by bidder:

i) Financial Turn Over certified by CA.

i) Profit & Loss statement certifiedby CA.

iii) Latest Bank Solvency Certificate.

iv) List of Construction Plants and Machinery/ equipmentrequired for the execution of the
work

V) List of Technical Staff required for the execution of the work
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vii)
viii)

Xi)

Xii)
Xiii)
Xiv)

xv)

Note: During technical evaluation relevant documents,if any,
committee for submission.

Notes:

3
b

3:

- Undertaking in official letter head regarding be “

List of Construction Plants and Machinery/ equipmentrequired for the execution of the
work

List of Technical Staff required for the execution of the work

PAN (Permanent Account Number) Card

Copy of EMD documents such as FDR/DD/BC/BG

List of Similar Works completed in last seven years indicating i) Agency for whom
executed, ii) Value of work, iii) Stipulated and Actual time of completion, iv)
Performance certificates of the eligible similar works from the clients.

List of Works in Hand indicating: i) Agency ii) Value of Work, iii) Stipulated time of
completion / present position.

Certificates:

a) Registration certificate, if any

b) Certificates of Work Experietice / Performance Certificates

c) GST Registration Certificate

d) PF Registration certificate.

Undertaking that the eligible similar works(s) have not been executed through another
contractor on back to back basis.

Declaration as per Part A: Section Il & Clause 11 of General Conditions of Contract.
Valid Electrical license, if applicable

Declaration that the bidder has not been debarred as described in 3(1)

Undertaking pursuant to section 206AB of Income Tax Act, 1961 in the format
attached in Annexure-Il in the company letter head.

Public Procurement (Preference to Make in India pe

Registered bidders can only submit / upload tenders.
Interested agencies may visit website https://eprocure.gov.in/eprocure/app for
registration.
Contact or assistance / clarifications (02525) 29031 1/290384/290032, 9420176472
E-mail id for pre bid meeting through video conferencing, maheshv_ta@barc.gov.in,
maheshtmv@gmail.com
Contact for assistance for registration and participation in e-Tendering:
a) Shri. Bhushan Kumar and Shri. Mayur Jadhav Ph no. 022-25487480
b) For any technical related queries please call at 24 x 7 Help Desk Number .
1) 0120-4001 002
2) 0120-4001 005
3) 0120-6277 787
Email Ids for sending request for site visit / clarifications
To : maheshv_ta@barc.gov.in, harinath@barc.gov.in, rbbhatt@barctara.gov.in

In case of any difference in English and Hindi version of NIT, the English version will prevail.

Competent Aythority
For and on-beha—!If resident:ofdndia
B

@Go "y ecutive D"”Cf.or;\ssurance)
(Fue! Faqrl ation &guz Sk SINES
LRI LY e ol
O oo, NRB, BARC, Tarap ;
,,,\i—l\yk))'f;;m_au\, 401 502 ?‘?)
i '»vg'., . Ahar 401 502 (M

sali, Dist.t
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Annexure-I to NIT No: FF-INRP (O)/GEN/07/Maint./Mech./2021-22/135

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender
only if the bidder is registered with the Competent Authority.

II. “Bidder” (including the term ‘tenderer’, ‘consultant, or ‘service provider’ in certain contexts) means
any person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical person not falling in any
of the descriptions of bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

lI. “Bidder from a country which shares a land border with India” for the purpose of this order means:-
a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a country; or
c. An entity substantially controlled through entities incorporated, established or registered in such
a country; or
d. An entity whose beneficial owner is situated in such a country; or
e. An Indian (or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or
g. A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above.

IV. The beneficial owner for the purpose of (iii) above will be as under:
1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person, has a
controlling ownership interest or who exercises control through other means.
Explanation:
a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five per
cent. of shares or capital or profits of the company.
b. “Control” shall include the right to appoint majority of the directors or to control the management
or policy decisions including by virtue of their shareholding or management rights or share holders
agreements or voting agreements

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more juridical person, has ownership of entittlement to more
than fifteen percent of capital or profits of the partnership

3. In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical person,
has ownership of or entitlement to more than fifteen percent of the property or capital or profits of
such association or body of individuals

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official

5. In case of trust, the identification of beneficial owner(s) shall include identification of the author
of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any
other natural person exercising ultimate effective control over the trust through a chain of control
or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in dealings with
third person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country

which shares a land border with India unless such contractor is registered with the Competent
Authority.
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Annexure-ll to NIT No: FF-INRP (0)/GEN/07 /Maint./Mech./2021-22/135
TO WHOMSOEVER IT MAY CONCERN

Undertaking pursuant to Section 206 AB of the Income Tax Act 1961
Declaration confirming filling of Income Tax Return from immediate two preceding years.

I, [Name], in the capacity of Individual/ Proprietor/ Partner/ Director/ Authorized
signatory of = ----------memmmmm e [Entity Name] with PAN , do hereby make the following
declaration as required under the relevant provision of the Income Act ,1961 (hereinafter referred as
‘the Act’):
1. That I/We am/are authorized to make this declaration in the capacity as Individual /
Proprietor/ Partner/ Director.
2. 1/We hereby declare and confirm that I/We do not fall under the definition of ‘specified person’
as provided in section 206AB of the IT Act.
3. I/We have duly filed return of income for FY ------ & FY ------- within due date as per Section
139(1) of the Income-tax Act, 1961 — Yes / No (Strike out whichever is not applicable).
4. IF return has been filed the details are as follows:

I/We, having PAN , hereby confirm that the provision of Section
206 AB is not applicable in my/our case as I/We am/are regular in filling of Income Tax Return. The
details (along with proof of documents) of acknowledgement numbers and date of filling of Income
Tax Return for last two financial years are furnished below:

S. No. Financial Year / (Assessment Date of ITR
Year) Filing Acknowledgement
Income Tax Number
Return
1 | - [ (----------- )
2 - /( )

5. 1/We hereby take responsibility for any loss/liability fully including any Tax, interest, penalty,
etc. that may arise due to incorrect reporting of above information.

All the aforesaid representations are true and correct, and we/l agree to furnish any evidence
required at any time in support thereof.

On behalf of
<< Name of the authorised signatory>>

<< Designation>>
Name of the Entity:

Seal :

Date :

FF-INRP (O)/GEN/07/Maint./Mech./2021-22/135



Annexure-Ill

Undertaking for the provisions of Public Procurement (Preference to Make in India),
Order-2017, Order No. P-45021/2/2017-B.E. —Il, Revision, dated 16/09/2020 and as
amended from time to time.

NIT No. : FF-INRP (O)/GEN/07/Maint./Mech./2021-22/135

NAME OF WORK: Annual Contract for Preparation of Civil drawings for FFF-INRP Project Execution
as per Annexure-A.

In reference to above mentioned Tender reference, 1/We M/S....iiiieeeeeeeeeeeeeeesnens

(Supplier Name) hereby certify that the products/ Services offered
(Name of the Work) meet the requirement of the minimum local content as prescribed for “Class -1 Local
Supplier” as mentioned in DPIIT order of Public Procurement (Preference to Make in India), Order-2017, Order
No. “P-45021/2/2017-B.E. —II, Revision, dated 16/09/2020 and as amended from time to time.

We hereby confirm that the Local content for above mentioned work is................ % of total value of Work
order.

Seal and Signature of Authorised Signatory.
Note: In case Procurement cost exceeds Rs. 10 Crore, this Percentage of Local content shall be certified

statutory auditor/ cost auditor of company/ practicing cost accountant /practicing chartered accountant as
defined in the above order.
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PROFORMA OF SCHEDULES

Name of work: “_Annual Contract for Preparation of Civil drawings for FFF-INRP Project
Execution as per Annexure-A.”.

Ref: NIT No. -: FF-INRP (O)/GEN/07/Maint./Mech./2021-22/135 Dated:
SCHEDULE - A - Schedule of Quantities (Enclosed Separately)

SCHEDULE - B - Material to be issued by Department

Sr. Particulars Unit Quantity Rate in Rs. Availability
No.
1 Water KL As required - Single suppl‘y point
near work site
2 Electricity kWh As required - Single power point
near work site
Computer,
stationary
3 and software Free of cost | Location
for drawing
preparation
4
Notes:

1) All the items of Schedule-B will be accounted on monthly basis.

2) Services to be rendered by the department are not mandatory; delay caused on this
account shall not be taken as reason for extension of contract period.

3) All materials used for power distribution shall be offered for inspection / approval, if
asked by NRB, BARC and shall be changed / replaced by Contractor, if deemed necessary
by NRB, BARC.

SCHEDULE - C : NOT APPLICABLE
Tools and plants to be hired to the contractor

SCHEDULE - D : NOT APPLICABLE
Extra Schedule for specific requirements/documents for the work; if any

SCHEDULE - E
Name of work : ““_Annual Contract for Preparation of Civil drawings for FFF-INRP Project
Execution as per Annexure-A.”.

»

NIT cost of work : Rs 20,65,000/- (Rupees Twenty Lac Sixty Five Thousand only)
Earnest Money : Rs.41,300/- (Rupees Forty One Thousand Three Hundred only)
Performance Guarantee : 3% of tendered value

Security Deposit : 2.5% of tendered value



SCHEDULE - F
Reference to General Conditions of Contract

GENERAL RULES & DIRECTIONS

Officer inviting tender : Mahesh Viswambharan, SO/D, Maint. FF-INRP(O) NRB, BARC
Maximum percentage for quantity of items of work to be executed beyond which rates
are to be determined in accordance with Clauses 12.2 & 12.3: See below

Definitions:
2(e) Engineer-in-Charge : As intimated in the Work Order
2(g) Accepting Authority : __ ED, FF&QA,FF,INRP(O), NRB, BARC

2(i) Percentage on cost of materials and Labour to cover all overheads and profits: 15%
2(k) Standard Schedule of Rates : 2,85,000/ -
2(l) Department : Nuclear Recycle Board, BARC,DAE

Clause 1
(i) Time allowed for submission of Performance Guarantee: 15 days from the date of
issue of work order or before commencement of work whichever is earlier.

(i) Maximum allowable extension beyond the period provided in (i) above: Can be further
extended at the written request of the contractor for a maximum period ranging from
1 to 15 days with late fee @0.1% per day, of Performance Guarantee amount.

If contractor fails to furnish the prescribed Performance Guarantee within the prescribed period,

the Government shall without prejudice to any right or remedy, be at liberty to forfeit the
Earnest Money absolutely.

Clause 2
Authority for fixing compensation under Clause-2 : ED, FF&QA,FF,INRP(O), NRB, BARC

Clause 2A : Not applicable

Clause 5
i. Number of days from the date of issue of work : 15th day from the date of issue of work order
order for reckoning date of start or actual date of start of work whichever is
earlier.

ii. Time allowed for completion of work: 12 (Twelve) Months

Table of Mile Stone(s)

Sl. Description of Milestone Time allowed in days Amount to be withheld in
No. (Physical) (from date of start) case of non achievement of
milestone
1 1/8th (of whole work) 1/4th (of whole work) | In case of non achievement of
milestone, 1% of the tendered

2 3/8th (of whole work) 1/2th (of whole work) value of work will be withheld for
3 3/4th (Of whole Work) 3/4th (Of whole Work) failure of each milestone.
4 Full Full




Authority to decide:

(i) Extension of time :  ED, FF&QA,FF,INRP(O),
NRB, BARC
(ii) Rescheduling of mile stones : ED, FF&QA,FF,INRP(O),
NRB, BARC

(iii) Shifting of date of start in case of delay in handing over of site: Maximum allowable
2 months from the date of issue of work order with approval of ED, FF&QA,FF,INRP(O),NRB,
BARC

Clause 6, 6A - Clause applicable: 6A

Clause 7

Gross work to be done together with net payment / adjustment of advances for material
collected, if any, since the last such payment for being eligible to interim payment:
Rs. 1.5Lakhs . (Rupees One Lakh Fifty Thousand Only)

Clause 10A

List of testing equipments to be provided by the contractor at site lab:
a.

b.

c

Clause 10B : Not Applicable
Clause 10C : Not Applicable

Clause 10CA :Not Applicable

Sl. Materials covered Nearest Materials for which All India Base Price of all the
No under this clause Wholesale Price Index to be followed Materials covered
1

2

3

Clause 10CC : Not Applicable
Clause 10CC will be applicable in contracts where the stipulated period for completion is more
than 12 months :

Schedule of component for price escalation Percentage

Component of Labour Expressed as percent of total value of work

Component of materials (except material covered under Clause
10CA) expressed as percent of total value of work

Clause 11
Specifications to be followed for execution of work: BARC Specifications, Drawings, Indian
Standards and Special Publication



Clause 12

12.2 & 12.3 Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building
work

30% for superstructure

12.2 & 12.3 Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for maintenance

50% for maintenance

work
12.5 Deviation Limit beyond which clauses 100% for substructure
12.2 & 12.3 shall apply for foundation
work
Clause 16
Competent Authority for deciding reduced rates : ED, FF&QA, INRP(O),NRB, BARC
Clause 18
Suggestive List of Machinery, Tools &Plants to be deployed by the Contractor at site:-
1.
2.
3.

Clause 25: As per GCC

Clause 36(i)
Requirement of Technical Representative(s) and recovery rate

Sr. Minimum Minimum
No. | Qualification experience

Rate at which recovery
shall be made from the

No. Discipline | Designation | contractor in the event of

not fulfilling provision of
clause 36(i)

Clause 42 : Yes Applicable/Not Applicable

. Schedule/statement for determining theoretical
(1) () quantity of cement & bitumen:

Specification of the work

(II) Variations permissible on theoretical quantities

(a) Cement : 2.0% plus/minus

(b) Bitumen All Works 1 2.5% plus side only & nil on
minus side.

(c) Steel Reinforcement and structural steel

sections for each diameter, section and category : 2 % plus /Minus

(d) All other materials. : Nil




Recovery rates for quantities beyond permissible variation

Recovery rate for Excess | Recovery rate for Less use
Sl il o e ey
No Description beyond permissible | beyond permissible variation
variation
A Supplied by Contractor
1 Cement NA: 5L e S e s / MT
2 Steel Reinforcement and NA . 0 sl s e /MT
k| Structural Steels NA: T i e s /MT
4
5

ED, FF&QA, FF-INRP(O)
NRB, BARC
For %@pﬂ%alf of President of India
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Schedule- A

Name of the work: Annual Contract for Preparation of Civil drawings for FFF-INRP
Project as per Annexure-A.

Sr. No. | Description of No. of Rate per task (Rs.) | Total Cost
work as detailed in | Task (Rs.)
tender In In words

figures.

1 Task 1

(Highly Skilled) 756

(Draughts Man)

2 Task 2
504
(Civil Engineer)
3 Task 3 (Skilled)
(Data Entry 252
Operator)
4 Task 4
252
(Mechanical Engg)
S Task 5 (Skilled)
504

(Mechanical Fitter )

Grand total

Less rebate offered(If any)

Net amount(B)

(Inclusive of GST & all other taxes and duties)

FF-INRP (O)/GEN/07/Maint./Mech./2021-22/135



1.

Annexure-A
Technical Specification
Name of Work:

Annual Contract for Preparation of architectural and structural drawings for FFF-INRP Project
as per technical specification and other terms and conditions as given below.

2.

Scope of Work:

Detailed scope of work is given below:

b)

d)

Task 01:

Job to be executed by Civil Draftsman as mentioned below

This involves preparation of site layout plan, building wise detailed architectural
drawings in consultation with Project Authority (PA) and submission of final
architectural drawings incorporating all modifications as per PA. This shall cover the
following drawings along with details mentioned under each.

Preparation of Site Layout Plan

Site plan layout shall include:Magnetic North, Engineering Scale, Legend, Existing
spot elevations with bench mark and survey data, finished floor elevations, Existing
utilities with future and new utility connections, Access and parking areas, Preparation
of storm water drainage layout, Identify roadway improvements for site access and
incorporations in layout.

Preparation of Floor Layout Plan

Floor plan layout shall include:Major dimensions, building footprint, Exterior wall
type, thickness, composition with physical security features identified, Structural
system with fixed grid and column sizes, Major mechanical/electrical systems and their
requirements, building shafts, elevators etc, Room names, numbers and space
tabulations of each building of the facility.

Preparation of Exterior Building Elevation Drawings.

Exterior Building ElevationLayout shall include:Building overall heights, finished
floor heights and Section cut locations of each building.

Preparation of Building Section Layout Drawings.

Building Section shall include:Foundation and structural systems, Typical wall
construction including exterior and interior, Masonry coursing, Parapet or overhang
design, Exterior louver requirements, Ceiling heights, clerestory windows, architectural
elements, Schedules, Interior finishes, Frame and door Window and glazing, Wall
SectionDrawings, Preliminary Finish Plans, Window and Door Schedules, Preliminary
Layout of Cut outs for Mechanical, Electrical and Plumbing Engineering of all
buildings of the facility. Assembly/disassembly of pin magazine, repair of damage
component and loading/unloading of magazine inside package fixed on vehicle.
Revision and Issue of Final Architectural Drawings.

After review of preliminary drawings by PA final drawings needs to be issued before
starting preparation of structural drawings. All modifications and comments during
review of preliminary drawings need to be incorporated by the contractor for all the
drawings.
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a)
b)
c)
d)
e)

a)
b)

c)

9)
h)

a)
b)

c)

(Total 63 tasks are to be completed per month and for these tasks minimum 3 highly
skilled persons with expertise as mentioned in part-3 are required for 21 days in a
month.)

Task02:

Job to be executed by civil engineer as mentioned below:

This involves preparation of Structural Layout of the Facility. This consists of
Preparation of general structural notes based on codes and standards followed, Column
grid, Beam sizes, Slab design with depressions and thicknesses, typical framing
etc.This shall cover the following drawings.

Preparation of Excavation drawings.

Preparation of Column layout drawings.

Preparation of Plinth& Lintel beam layout drawing.

Preparation of Roof beam & shuttering layout drawings.

Preparation of Roof slab layout drawings.

(Total 42 tasks are to be completed per month and for these tasks,minimum 2 highly
skilled persons are required for 21 days in a month.)

Task03:

Job to be executed by Data Entry Operatoras mentioned below:

Drafting of letters, reports and various documents.

Record keeping and management of data of various activities.

Handling of documents

(Total 21tasks are to be completed per month and for these task minimum 1 skilled
person is required for 21 days in a month.)

Task04:

Job to be executed by Mechanical engineer as mentioned below:

This involves preparation of embedded parts Layout of the Facility. This consists of
Preparation of general notes based on EP requirements. This shall cover the following
drawings.

Preparation of Duct Support drawings.

Preparation of machine Foundation layout drawings.

Preparation of Piping layout & Support drawing.

(Total 21 tasks are to be completed per month and for these tasks,minimum 2 highly
skilled persons are required for 21 days in a month.)

TaskO05:

Job to be executed by Mechanical fitter as mentioned below:

This involves checking and modifications if any for embedded parts during
construction of the Facility. This consists of checking of locations of EP requirements
and carrying out of modifications as per supervisors advise. This shall cover the
following.

Duct Supports.
Machine Foundations.
Piping & Supports.
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3.

(Total 42 tasks are to be completed per month and for these tasks,minimum 2 skilled

persons are required for 21 days in a month.)

Scope of Supply

In view of the above mentioned jobs and requirement, the contractor should deploy
minimum 5 Nos. as per qualification mentioned as below.

Minimum
S. Category Number of | Qualification Experience
No. persons
Drafts man Profici i Minimum 1 year in civil
. . roficiency in
L. | (Highly Skilled 3 AUTOCAD | drawings.
with expertise)
Minimum 2 years in
architectural and structural
. . engineering.
C'\.”I Engm_eer Diplomain | Understanding of
2. | (Highly Skilled 2 N .
. . Civil Engg Concrete Form Drawings,
with expertise) . .
Re-inforcement drawings,
BOQ Preparation
Proficiency in AUTOCAD
Data Entry Higher
3. Operator 1 Secondar -
(Skilled) y
Mechanical Minimum 2 years at
4. Eﬂﬁigge\:vi(t;“ghly 1 h[/)l:eilr?n;m Construction Site works
. - =Y Proficiency in AUTOCAD
expertise)
Minimum 2 years at
5 Mechanical Fitter 5 ITI, miscellaneous fabrication
" | (Skilled) Mechanical | works, construction related
mechanical works

Project Authority will conduct interviews for candidates belonging to “Highly skilled”
category. Award of contract will be subject to qualifying the interview and verification of
relevant documents. All tasks need to be executed at the office of respective engineers as per
the guidance of Project Authority. All infrastructures for carrying out the tasks will be provided

by PA.
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Additional terms & conditions
1. All the workers should be physically present at 9:00 hrs. at the FF INRP(O) complex.

The workers may be asked for over-stay or may be called on holidays, if required.
Contractor should make own arrangements for transport and other logistics for his
persons. Any of the works should be directed by the officer in charge.

2. In case any worker meets with any accident due to reasons within user’s campus,
Department will not be responsible in any way for same. No extra payment will be
made to the contractor and no claim will be given or paid on this account and contractor
is fully responsible for such happening. The contractor shall bear entire responsibility,
liability and risk relating to coverage of his work force under different statutory
regulations including workmen’s compensation act, factory act, contractor labour act,
minimum wages act and other relevant statutory regulations.

3. The contractor or his representative shall present at the site and meet the Engineer in
charge to take instructions, monitor his operation and person’s performance failing
which officer in charge shall be free to take suitable action as per the relevant terms and
conditions of agreement at his discretion as required.

4. No sub-contracting of work or part of the work would be allowed.

5. The contractor should submit medical fitness certificates of workers from registered
medical practitioner.

6. Contractor must submit NO DUES certificate from CISF before the payment of last and
final bill.

7. All the workers are to be paid applicable minimum wages, Provident fund (PF), and
Employees State Insurance (Central) (ESIC).

8. Contractor shall be fully responsible for releasing payment to work force engaged by
him as per the Minimum Wages Act on or before 2nd of every month and also shall be
responsible for complying with the labour regulations in vogue regarding the
maintenance of attendance and other registers etc. The contractor in addition to the
above is also wholly responsible for Provident Fund and ESI. Contractor should
maintain wage disbursement roster duly signed by all persons and endorsed by
Engineer-in-charge. The wages will be paid to all workers through bank. Contractor
shall submit all the necessary documentary proof of payment of wages PE and ESI
through bank, without this submission the payment to contractor will not be made.

9. Monthly payment would be released only after satisfactory operation of specified jobs.
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10.
11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Contract workers should have valid Police Verification Certificate (PVC).

Contractor should ensure that none of their employees will be a member of any of the
Employee’s Unions of the central or state Government employees or take any interest
in their activities.

Penalty for less work: If the number of tasks completed in a RA bill period is less than
90% of scheduled tasks in that RA bill period, then the competent authority may impose
a penalty equal to 20% of the value of the work remaining incomplete in that RA bill
period.

The contractor should make arrangement for specific uniform and industrial safety
wares such as safety goggles, safety shoes and helmet for his workers so that they can

work safely and be distinguished from the departmental persons.

Part of the works is to be carried out inside radioactive areas of INRP(O) plants.
Contractor shall follow Plant Radiological and industrial safety guidelines/instructions.
It is mandatory for all the contract workers to attend basic industrial/radiological safety
training program.

Contractor will not be allowed to use manpower deployed for this work at FF INRP(O)
for contractual work of any other unit of BARC or section of FF INRP(O).

For issuing TLD, DRD to contract worker two copies of pass port size photograph &
medical fitness certificate of individual worker is to be furnished in the prescribed
format from registered medical practitioner.

Whole body counting of individual worker will be carried out before starting of the
works and after the completion of the works.

Pregnant lady are not allowed to work in radioactive areas.

All working persons shall have more than 18 years of age.

Basic radiation safety training will be given to contract worker and supervisor before
starting the radioactive areas.

Contract workers shall follow health physics procedures and shall use hand gloves,

overshoes, boiler suits, respiratory protection as and when required.

E.D. FF&QA, INRPO,NRB,BARC(T)
(For and on behalf of the President of India)
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